PART 1 -- BID PROPOSAL

(Please Print) Ednetics Inc.

HARDWARE AND ACCESS CONTROL UPGRADES WOODLAND SCHOOL DISTRICT

SECTION 00 41 13 BID FORM

AFFIDAVIT OF NON-COLLUSION

State of Washington) ss County of Clark)

Being duly sworn, deposes and says, that he is the identical person who submitted the foregoing proposal or bid, and that such bid is genuine and not sham or collusive or made in the interest or on behalf of any person hot thereon named, and further, that the deponent has not directly or indirectly induced or solicited any other bidder on the foregoing work or equipment to put in a sham bid, or any other person or corporation to refrain from bidding, and that deponent has not, in any manner, sought by collusion to secure himself, or to any other person, an advantage over any other Bidder or Bidders.

Sign Here:

(Company Name)

Ednetics Inc.

(Signature)

(Title)

Account Manager

Subscribed and sworn to before me this

(SEAL, IF INCORPORATED)

* MHeupel notary 5 day of

August , 2015.

Notary Public in and for the State of Washington, residing at: Vancouver, wh

(This Affidavit properly executed must accompany all proposals)

MEAGHEN HEUPEL
NOTARY PUBLIC
STATE OF WASHINGTON
COMMISSION EXPIRES

SEPTEMBER 10, 2017

Headquarters

971 S. Clearwater Loop Post Falls, ID 83854 T 208.777.4709 F 208.777.4708

feel free to call us at any time.

Washington

2305 Industry Ln. Unit C Yakima, WA 98901 T 425.691.3700 F 425.691.3696

Washington 1055 NW Maple Street Issaquah, WA 98027 T 208.444.4709 F 208.777.4708

Idaho

950 W Bannock • Suite 1153 Boise, ID 83702 T 208,501-0030 F 208.777.4708

Oregon

1445 NW 11th Street Corvallis, OR 97330 T 888,809.4609 F 208 777 4708



LETTER OF TRANSMITTAL

DATE:	08.07.15	PROJECT NAME:		
то:	Woodland School District	Woodland Primary, Intermediate and Middle School – Hardware and Access Control Upgrades		
ATTN:		Project Site Address:		
ADDRESS:		1 Toject Site Address.		
ADDILESS.				
PHONE:				
EMAIL:		PROJECT #: WA15-0353C		
WE ARE S	ENDING YOU:			
QTY I	DESCRIPTION	PREPARED BY		
1 1	Project Proposal	Ken Shrewsberry, RCDD		
		•		
		Contracting Estimator		
		PH: 425-200-0173		
		CELL: 425-628.7642		
		EMAIL: ken.shrewsberry@ednetics.com		
TRANSMIT	TED AS CHECKED BELOW:			
	ved as submitted For approval For your use	Resubmit copies for approval copies for distribution		
	ed for corrections As requested	Return signed copies		
=	iew and comment Other:	signed copies		
		——————————————————————————————————————		
NOTES:				
Ednetics is he	eadquartered in Post Falls Idaho with additional c	offices in Bellevue, WA and Corvallis, OR. The Ednetics team		
has designed	l, planned, implemented, and integrated technology	ogy solutions for over 150 school districts and universities in		
are at the co	re of our solutions and services. We have been in	ears. Network infrastructure and Unified Communications ntegral in bringing the IP paging and classroom AV systems		
specified in t	his project to the education market and have wo	rked closely with engineering firms ensuring the		
		are detail oriented and have dedicated Project Managers to		
ensure a qua	lity installation.			
Ednetics was	selected as the Cisco State and Local Governmen	nt and Education (SLED) partner of the year for the Western		
United States standards for		cost-effective, enterprise-level solutions at the highest		
ı ətanuaruş IVI	our cheffs.			

We look forward to working with you on this project. If we can be of further assistance or if you have any questions, please

Headquarters

971 S. Clearwater Loop Post Falls, ID 83854 T 208,777,4709 F 208.777.4708

Washington

2305 Industry Ln. Unit C Yakima, WA 98901 T 425.691.3700 F 425.691.3696

Washington

1055 NW Maple Street Issaquah, WA 98027 T 208,444,4709 F 208 777 4708

Idaho

950 W Bannock • Suite 1153 Boise, ID 83702 T 208 501-0030 F 208.777.4708

Oregon

1445 NW 11th Street Corvallis, OR 97330 T 888.809.4609 F 208.777.4708



Project Proposal

BID DATE:

08.07.15

PROJECT #: WA15-0353C

Addendums Noted: 1

PROJECT NAME:

Woodland Primary, Intermediate and Middle School - Hardware and Access

Control Upgrades

CITY, STATE:

Woodland, WA

TO:

Woodland School District

ATTN:

Specification References:

281300

Scope of Work: Door Hardware

Installation of electrified hardware.

Removal of existing locks and exit devices and installation of new hardware.

Scope of Work: Access Control

- Ednetics to add [016] reader count software licenses to existing server located within Woodland High School via district distribution fiber network.
 - We will provide [200] iClass Contactless Smart Cards per specification.
- Provide and installation of [03] PoE EP1501 controller, that will be installed for the back access control door.
 - [01] Controller to be installed within MDF at each site.
- Provide and installation of [09] PoE MR51e interface boards, that will be installed above the main entrance and [09] interior or exterior door locations.
- Provide and install the access control hardware specified in the material list below at [09] access door locations, per Ednetics shop drawings
 - Installation will include the following items per type of door indicated on drawings: Interface Cards, Reader, REX, single and multiple door contacts.
 - O Category 6 data cable and pathway, 3 gang box, electrified panic hardware and 120vac un-switched circuit for door electrified devices.

Training:

- We have included [03] 2-hour training sessions for hand off to the customer.
- After installation and sign off by the customer Ednetics Support Team will be available to assist with configuration changes and concerns. Our Support Desk is invoiced by the case and tracked through completion.

To be provided by the owner:

- VPN Connectivity for off-site support or configuration.
- [1] PoE Network port per as required for connectivity.
 - VLAN configuration

Materials & Services Included:

Manufacture	Part Number	Description	Qty.
Servers & Licer	nsing		
Avigilon	AC-SW-16RCU	16 Reader Count Software License	
System Contro	ller Modules		
Avigilon	AC-MER-CONT-1DR	Controller, Single Door, 16MB RAM, w/PoE, 2ln/2Out/2Rdr (Mercury EP1501)	
Reader Interfac	ce Modules		
Avigilon	AC-MER-CON-MR51E	Single Door Interface Module w/PoE - (2 reader: mag/wiegand, 4 inputs, 2 relays) (Mercury MR51E)	
Door Hardware	e in the second second second		
GE	1078C-N	Door Contacts - Access Doors	17
GE	1840-N	MAG RARE EARTH FOR 1078 SERIES	17
SECURITRON	235860	XMS Motion Exit Detector	9
Avigilon	AC-HID-READ-ICLASS-SE-RPK40	iCLASS SE RPK40 Contactless Smart Card Keypad Reader, Wall Switch, STD Prox	9
Spaceage	SSU-PAM-4	PAM-4 Relay - ADA Doors	6
Cabling & Path	way		
T&B	SC 3GC	3 gang mudring	9
T&B	SC 3G1/23/4	3 gang box	9
Leviton	84033-40	3 gang blank faceplate	
Ednetics	EDCONTRACTING	Conduit at the door locations	9
Ediletics		Includes: conduit, connectors, bell box, etc.	
Ednetics	EdCabling	Installation of CAT 6 cabling to each device	9
Ednetics	AL-1802C-2-1N-09-BX	18-2C STR BC PVC PVC JKT GRY CMR/FPLR 75C 1000' BOXES [Strike/2N]	350
Ednetics	AL-2202C-2-1N-09-BX	22-2C STR BC PVC PVC JKT GRY CMR/FPLR 75C 1000' BOXES [DPS]	650
Ednetics	AL-1804C-2-1S-09-BX	18-4C STR BC PVC FOIL SHLD PVC JKT GRY CMR/FPLR 75C 1000' BOXES [REX]	300
Ednetics	AL-1806C-2-1N-09	AL-1806C-2-1N-09 PVC JKT GRY CMR/FPLR 75C 1000' REEL [Card Reader]	350
Permiting & Ce	rtified Payroll		
LNI	EdPermin	Low Voltage Building Permit	1
LNI	EdCertified	Intent & Affidavit of Wage Paid	1

Headquarters

971 S. Clearwater Loop Post Falls, ID 83854 T 208,777,4709 F 208,777.4708

Washington

2305 Industry Ln. Unit C Yakima, WA 98901 T 425.691,3700 F 425,691.3696

Washington

1055 NW Maple Street Issaquah, WA 98027 T 208 444.4709 F 208 777.4708

Idaho

950 W Bannock • Suite 1153 Boise, ID 83702 T 208.501-0030 F 208.777.4708

Oregon

1445 NW 11th Street Corvallis, OR 97330 T 888,809,4609 F 208,777,4708



Terms and Conditions

Payment Terms: Delivery of products and materials will be considered complete and invoiced upon delivery. Customer will be invoiced for service and installation upon acceptance of service completion unless otherwise stated. Payment terms are net 30 days unless contract terms specify otherwise. Payments that are past due may be charged 1.5% interest monthly.

Payment and Performance Bond: Cost for a payment and performance bonds is not included within the total contract cost; unless specifically called out. A performance bond can be provided at an additional 1.5% of the contract total. Underwriting may require that any subcontractors on this project be separately bonded which would be an additional cost.

We have included the following:

All labor, materials, tools, and equipment for a complete installation
An adequate number of technicians to meet the installation schedule
WA State Prevailing Wages
Low Voltage Building Permit as required
Trip Charges

We have excluded the following:

Network Equipment, PoE ports.

Any part, material, service or item not explicitly included in this document is excluded from this proposal

Statement: Our quote is based on the specifications provided at the time of bid and the onsite walkthrough. Ednetics personnel will be provided access to all areas where work is to be performed. An adequate area for on-site storage of tools, equipment and material will be provided. Driven work requests, which are outside the original and agreed upon scope of work, will require change orders to be signed by authorized personnel before the additional work can be performed. Any changes made at the construction managers request which results in previously purchased material being surplus, could be subject to a restocking charge.

Prices do not include applicable taxes, insurance, or third party setup fees, services or materials unless specifically stated. Prices are guaranteed for 30 days from the proposal date unless otherwise stated. Supply of product is subject to availability through distribution.

Acceptance of Proposal

Name (print):			Title:	Title:	
Signature:			Date:		
Owner	General Cont.	Electrical Cont.			

Project Acceptance: Please submit signed proposal and/or PO to: orders@ednetics.com and contracting@ednetics.com or fax to: (208) 777-4708